ENVIRONMENTAL & REGULATORY SERVICES DIVISION

. BUREAU OF PECFA
commerce.wi.gov 9316 North 107TH Street
Milwaukee, Wisconsin 53224-1121

i Sc o n S i n TDD #: (608) 264-8777

Department of Commerce Jim Doyle, Governor
Mary P. Burke, Secretary

Wisconsin Department of Commerce, Bureau of PECFA
Bid Document
SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 49

Comm #: 53214-1632-13-A
BRRTS #: 03-41-000524
Site Name: O'Connor Petroleum, Inc.

Site Address: 613 S. 70th St., Milwaukee, 53214
Site Manager: Eric Amadi

Address: 2300 N. Dr. Martin Luther King Jr. Dr.
City, State Zip: Milwaukee, WI 53212-3128

Phone: (414) 263-8639

e-mail: eric.amadi@wisconsin.gov

Bid Manager: Stephen D. Mueller

Address: 9316 N. 107th St.

City, State Zip: Milwaukee, Wisconsin 53224-1121
Phone: (414) 357-4704

e-mail: Stephen.Mueller@Wisconsin.Gov

Bid-Start Date: | May 28, 2007

Questions must be received by (See Section 2 (B)): June 11, 2007

4:00 PM
Responses will be posted by (See Section 2 (B)): | June 29, 2007
. .| July 13,2007

Bid-End Date and Time: 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Ivize-Milwaukee, 757 N Broadway, Ste 200, Milwaukee, WI 53202
Phone: (414) 276-2679 Fax: (414) 276-1529



SECTION 2 - Site-Specific Bid Requirements
General Comments

The property has been a service station since the 1920’s and has undergone
several upgrades and reconstruction. A release was reported to the DNR on
January 25, 1990. Site investigation activities (26 direct-push soil borings and 4
shallow monitoring wells) were conducted through the fall of 1995.

Prior to the on-set of remedial excavation activities in September 1995, one 4,000-
gallon kerosene, one 10,000-gallon diesel fuel, and four 4,000- to 15,000-gallon
gasoline underground storage tanks (USTs) were removed from the site. During
remedial excavation, five additional USTs (one 2,000-gal. fuel oil, one 1,000-gal.
waste oil, and three 1,000- to 2,000-gal. leaded gasoline) were discovered and
removed.

During excavation activities in October 1995, a sand lens was reportedly
encountered at the northern part of the property at an approximate depth of 24
feet. The sand lens was observed to contain petroleum “free-product”, or light non-
aqueous phase liquid (LNAPL). Laboratory analysis indicated that the LNAPL was
a high octane gasoline formerly sold at the station as racing fuel. The site is
located near the State Fair Park race track.

In total, 11,453 tons of petroleum impacted soils were excavated and transported
to a landfill during remedial excavation of the site. Following excavation,
approximately 1,200 gallons of free product was removed using an eight-inch
diameter sump and skimmer (near MW-7and MW-2) and absorbent socks in
selected monitoring wells (existing MW-1 and MW-2) from July 1996 to date.
Currently, about 4-6 inches of LNAPL continues to collect in MW-2; MW-1 appears
to have been destroyed or “lost” during recent landscaping of the site.

From February 1996 through January 2003, ten monitoring wells and four
piezometers were installed to determine the degree and lateral extent of soil and
groundwater contamination on and surrounding the source property and to
evaluate vertical migration of the groundwater plume. The piezometers were
screened within competent dolomite bedrock, encountered below approximately 40
feet bgs. (The four original monitoring wells were removed during the remedial
excavation.)

From August 2005 to May 2006, three well nests (ten wells total) were installed to
the east, southeast and south of the source property to evaluate the horizontal and
vertical degree and extent of the shallow groundwater plume in unconsolidated
sediments and the deeper bedrock plume. The wells were installed as part of a
scope of work publicly bid in round #34 (October 2004).

Based on site soil borings and monitoring wells installed to date, subsurface soils
generally consist of silty clay to clayey silt to about 25-40 feet below ground
surface (bgs), underlain by 6-10 feet of sandy silt to silty sand to about 40-50 feet
bgs or bedrock where shallower. On the property immediately south of the station,
alternating 2- to 5-foot thick layers of clay-silt and silt-sand occur from about 49
feet bgs to bedrock at 69 feet bgs.

Several feet of weathered dolomite bedrock overlies competent bedrock. Depth to
bedrock ranges from about 40 feet bgs near Main Street on the north side of the



source property and increases to 60-70 feet bgs to the south and southeast of the
property.

Early in the project, before the site was excavated, shallow groundwater depth
ranged from about 5.5 feet to 7.5 feet bgs across the southern two-thirds the
property to about 20 feet bgs near the northern edge of the property, with an
apparent flow direction toward the northwest. Currently, depth to groundwater
within the deeper unconsolidated (sand/silt) and bedrock units ranges from 24 feet
to 34 feet bgs. Groundwater flow within the upper bedrock appears to be toward
the southeast, and the groundwater contaminant plume within bedrock has
migrated off the source property southward and eastward.

Minimum Remedial Requirements

General Summary of Scope of Work: Task 1 — installation of two piezometers into

bedrock and one geotechnical soil boring, Task 2 — LNAPL sampling and analysis,
Task 3 —groundwater sampling and analysis, Task 4 — drilling and sampling waste
disposal, and Task 5 — data evaluation and reporting.

To save costs, only portions of the case file are available from the copy
service. The entire case file should be reviewed at the WDNR office at 2300
N. Dr. Martin Luther King Jr. Drive, Milwaukee.

1. _Soil Sampling and Well Installation

Drill and sample three (3) soil borings to characterize soil grain-size and
composition in the residual LNAPL area (north side) of the source property and to
further define the off-property extent and degree of the groundwater contaminant
plume in bedrock (see figures 1 & 2). The soil borings must be continuously
sampled to bedrock and field-screened for volatile contamination.

The soil borings/piezometers will be located as follows:

e SB-100 will be drilled to bedrock (~40 ft bgs) between existing MW-2 and
MW-7.

e PZ-9 will be installed to the east of S. 70" St. and due east-southeast of the
existing MW-12/12A/PZ-6 nest.

e PZ-10 will be installed to the east of S. 70" St. and southeast of the existing
MW-13/13A/PZ-7 nest.

At PZ-9 and PZ-10, install a bedrock piezometer (5-foot screen) constructed and
developed in accordance with NR 141, Wis. Adm. Code, and complete a boring log
and well construction/ development form. For the purpose of bidding, assume the
piezometer borings will extend to 70 feet bgs (60 feet of unconsolidated drilling, 10
feet of bedrock drilling).

At SB-100, collect two soil samples for quantitative sieve testing to determine soil
type and grain-size distribution near the downgradient edge of the LNAPL zone.
The depth zone of interest is approximately 25-35 feet bgs, based on the historic
depth to groundwater at that location. The soil samples should be collected from
the predominant soil types encountered, in which the LNAPL would most likely be
entrapped. Utilize grain-size analytical methods appropriate to the observed soil
conditions. Simple sieve analysis may not be adequate if a significant proportion
of the soil is clay or silt.




The soil borings (PZ-9 and PZ-10) must be continuously sampled from the surface
downward, field-screened for volatile contamination and the lithology recorded.
Collect one sample from each boring from the zone of highest obvious
contamination and one sample from the end of the boring to document that the
vertical extent has been delineated. If no contamination is evident, collect only one
sample from the soil or weathered bedrock at the bottom of the boring. Analyze
the soil samples for gasoline range organics (GROs), diesel range organics
(DROs), petroleum volatile organic compounds (PVOCs), polynuclear aromatic
hydrocarbons (PAHs) and lead.

The new wells’ ground surface and measuring point elevations must be surveyed
relative to USGS datum and accurately located relative to the existing site
monitoring wells. Prepare a site layout map including all new and existing
monitoring wells/piezometers, structures, roads, etc.

2. LNAPL Sampling

MW-2 has contained up to 3.5 feet of petroleum light non-aqueous phase liquid
(LNAPL) during the project history. The LNAPL is believed to be weathered racing
fuel.

To characterize the LNAPL, collect a sample(s) for the following fluid property
analyses:

e Density (g/cm®, at formation temperature) using ASTM Method D1481,
e Viscosity (cp, at formation temperature) using ASTM Method D445, and

¢ Interfacial tensions (dyne/cm) using ASTM Method D971 for the three fluid
pairs — air/water, air/LNAPL, and LNAPL/water.

Make sure that the quantitative units are reported as indicated above.

Laboratory availability may be limited. LNAPL samples submitted for these
analyses may require cleaning. Additional shipping and sample preparation and
disposal costs may apply, and should be discussed with the laboratory. The costs
must be included in the bid.

For additional information on LNAPL characterization analytical methods, including
appropriate alternate methods, you may wish to review American Petroleum
Institute (API) Publication 4711.

3. Groundwater Monitoring

Conduct two (2) quarterly rounds of groundwater monitoring as follows:

Well 1st 2nd
round | round

New piezometers (2 wells)

(PZ-9 and PZ-10)

Existing monitoring wells and piezometers (20 wells)
(MW-2,4,6,7,8,9, 11, 11A, 12, 12A, 13, 13A, and Yes Yes
PZ-1 through PZ-8)

Yes Yes

Groundwater analyses for the new piezometers (PZ-9 and PZ-10) should include
volatile organic compounds (VOCs), PAHs and lead during the first round. For the
existing monitoring wells and piezometers, the first round of groundwater analyses



should include PVOCs, PAHSs, lead and any other compounds previously detected.
In the second round at the new piezometers, and for the existing wells and
piezometers, analyze for PVOCs, PAHSs, lead and any other compounds previously
detected.

To sample wells with LNAPL, purge the LNAPL, then the groundwater, and then
collect the groundwater sample. No obvious LNAPL should be included in the
sample. The purpose of sampling the LNAPL wells is to qualitatively evaluate the
degree of dissolution of petroleum constituents into groundwater.

Groundwater elevations must be measured in each well at the site, whether the
well is sampled or not, and a groundwater flow map generated for each water
table/potentiometric zone for each sampling event. |f a monitoring well contains
measurable free-product, record both the product and groundwater levels in the
well.

4. Waste Disposal

Properly dispose of all wastes generated from all activities conducted under this
bid scope, and provide all waste disposal documentation. For bidding purposes,
provide a per drum or per cubic yard/ton cost for each waste type (soil, drilling
fluid, purge water) on Page 2 table of this bid specification. If necessary, the bid
cap will be adjusted based on actual drums of waste disposed.

5. Data Evaluation and Reporting

Prepare and submit a report describing and documenting the additional work
completed at the site. The report will include, but is not to be limited to,
groundwater flow maps; geologic cross-section(s) depicting the stratigraphy and
contamination distribution at the site, based on the new soil boring/monitoring well
data; isoconcentration maps of residual soil and groundwater contamination;
updated tables of analytical and groundwater/LNAPL elevation data; groundwater
contaminant concentration trend analysis; lab reports; waste disposal
documentation; and all appropriate and required forms.

Complete PECFA on-line reporting as appropriate.

The report must be submitted to the WDNR (copy to Commerce) no later than
three (3) months after completion of the bid scope of work.

Regarding the 2" Page of the Bid Response:

If necessary, subsequent cost caps may be determined using page 2 following the
successful completion of the activities under the initial cost cap. Approval shall be
obtained through a request to Commerce (the DNR Project Manager shall be
copied) for a change order. The request shall include total costs incurred to date
under the existing cap. The subsequent cost cap amount may be adjusted up (or
down) based on the outcome of the specified work activities.



SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.




Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

¢ Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.




SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannotbe faxed or sent electronically (email) to the program. Documents
received by fax or email will not be considered.

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

8. Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

9. Allamendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

10. This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.



SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1. Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

5. In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7. Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE
(1% Page)
Department of Commerce PECFA Program
SITE NAME: O'Connor Petroleum Inc
COMMERCE #: 53214-1632-13
BRRTS #: 03-41-000524
Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau

201 W Washington Ave, Madison WI 53703-2790 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

o

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE
(2" Page)
Department of Commerce PECFA Program
SITE NAME: O'Connor Petroleum Inc
COMMERCE #: 53214-1632-13
BRRTS #: 03-41-000524

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

1a | Soil Sampling (drilling & grain-size analysis)

1b | Well Installation (2 piezometers)

2 | LNAPL Sampling

3 | Groundwater Monitoring

4a | Waste Disposal — soil (assume 2 cubic yards)

4b | Waste Disposal — drilling fluids (assume 3 drums)

4c | Waste Disposal — purge water (assume 4 drums)

5 | Data Evaluation and Reporting

PECFA Claim Preparation

@h | P | L P P P P P P P

Total Bid Amount




